
ADDENDUM #3 – REVISIONS TO THE CONTRACT DOCUMENTS 
Grand Junction VA Medical Center PM&RS and Prosthetics Center 

Specifications  
 
Item 1: Change to 01 00 00 General Requirements 
Delete Subsection 1.2 B. and C., Statement of Bid Item(s), and replace with the following: 
 
1.2 STATEMENT OF BID ITEM(S) 
B. CHANGE NO.1: Eliminate Surface Parking Area.  
Change No. 1 includes eliminating from the project the construction of all improvements 
associated with the proposed parking lot within the limits as delineated on sheet 38-CS-101.  
Change No. 1 shall include: 

 clearing and grubbing; 

 tree and misc. demolition; 

 subgrade preparation; 

 rough and fine grading; 

 asphalt paving; 

 pavement marking; 

 curb & gutter; 

 sidewalk; and 

 parking lot lighting and associated electrical improvements (per parking lot lighting 

improvements on Sheet 38-ES-101 AND 38-CU-101, street lighting detail 25 and 26 on 

sheet 38-CG-202 and light bollard detail 24 on sheet 38-CG-202). 

 

ALL LANDSCAPING AND ASSOCIATED IRRIGATION (PER SPECIFICATION 32 84 00) 

WITHIN THE CONSTRUCTION LIMITS OF CHANGE NO. 1, ADJACENT TO THE STAFF 

PATIO, AS SHOWN ON SHEET 38-LP-102, DETAIL 2 – ENLARGED STAFF PATIO PLAN, 

ARE TO BE INCLUDED IN CLIN 0001 AS A PART OF THE PROJECT. 

 

For clarification, see the following sketch identifying landscaping adjacent to the staff patio that 

is to remain and be included in CLIN 0001. 
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C. CHANGE NO. 2: Eliminate Detention Pond Area. 
Change No. 2 includes eliminating from the project the construction of all improvements 
associated with the detention pond within the limits as delineated on sheet 38-CS-101. Change 
No. 2 also includes the elimination of SD Headwall #1 (Sta. 10+00.00, Sheet 38-CU-101), SD 
Drop Inlet #1 (Sta. 10+51.31 Sheet 38-CU-101), 51.31 LF of 12” HDPE SD pipe between the 
headwall and inlet, and 167.19 LF of 12” HDPE SD Pipe between SD Inlet #1 and SD Headwall 
#2 (Sta. 12+18.50, Sheet 38-CU-101). Change No.2 shall include: 

 clearing and grubbing; 

 demolition; 

 grading; 

 storm drain headwall #1 (see sheet 38-CU-101); 

 storm drain drop inlet #1 (see sheet 38-CU-101); 

 12” HDPE SD pipe (see sheet 38-CU-101); 

 storm drain headwall #2 (see sheet 38-CU-101); 

 storm drain outlet structure (see sheet 38-CU-101); 

 connection to existing SD MH (see sheet 38-CU-101); 

 light bollards/conduit (see sheet 38-CU-101); 

 sidewalk ( see Detail 15, sheet 38-CG-202); and 

 8” PVC waterlines including valves and fittings (see sheet 38-CU-101). 

 


